



Addendum #3 – NOTICE OF CANCELLATION

(Issued Thursday, April 18, 2024)

Design-Build RFP 2024-1-UTL | SW 49th Street Culvert Replacement

This addendum is issued to make the following change(s)/correction(s)/clarification(s) to:

The intent of this Addendum #3 is to inform all potential proposers that the City is hereby canceling Design-Build Request For Proposal 2024-1-UTL, SW 49th Street Culvert Replacement, effective immediately.

Please be advised that the City intends to reissue a new request for proposals for SW 49th Street Culvert Replacement. If you have any questions or require further information, please do not hesitate to reach out to us at purchasing@coopercity.gov or 954-434-4300 ext. 268.

We value your participation and look forward to the possibility of aligning our request for proposal requirements more closely with your expertise in the near future.